

CITY OF MESA, ARIZONA ENGINEERING DEPARTMENT

REQUEST FOR QUALIFICATIONS CONSTRUCTION MANAGER AT RISK

GREENFIELD WATER RECLAMATION PLANT PHASE IV EXPANSION

CITY OF MESA PROJECT NO. CP1187GWRP

Version date: July 1, 2020

TABLE OF CONTENTS

PAGE #	REQUEST FOR QUALIFICATIONS
1	SECTION I - PROJECT DESCRIPTION
1	SECTION II - SCOPE OF WORK
2	SECTION III - PRE-SUBMITTAL CONFERENCE
IA2	SECTION IV - STATEMENT OF QUALIFICATIONS EVALUATION CRITERIA
4	SECTION V - SUBMITTAL REQUIREMENTS
5	SECTION VI - SELECTION PROCESS AND SCHEDULE
6	SECTION VII - GENERAL INFORMATION

REQUEST FOR QUALIFICATIONS

GREENFIELD WATER RECLAMATION PLANT PHASE IV EXPANSION

CONSTRUCTION MANAGER AT RISK PROJECT NO. CP1187GWRP

The City of Mesa (City) is seeking a qualified Construction Manager at Risk (CMAR) to provide Pre-Construction Services and complete Construction Services as the CMAR for the Greenfield Water Reclamation Plant Phase IV Expansion project.

SECTION I – PROJECT DESCRIPTION

The Greenfield Water Reclamation Plant ("GWRP") is located at 4400 South Greenfield Road in Gilbert, Arizona 85297. Ownership of the GWRP is shared between the City of Mesa, Town of Gilbert, and the Town of Queen Creek (Owners). The Owners seek to provide up to buildout capacity for liquids and solids treatment, complete with the required infrastructure, technology, and environmental features for a reliable, efficient, expanded plant to meet the current and future demands of the Owners.

The treatment processes at the GWRP consist of grit removal, primary clarifiers, activated sludge basins with aerobic and anoxic zones for Biochemical Oxygen Demand (BOD), Total Suspended Solids (TSS) and nitrogen removal, secondary clarifiers, filtration, and chlorine disinfection (with chlorine contact tanks and sodium hypochlorite feed system). The sludge from the primary clarifiers and secondary clarifiers are sent to the solids handling facility with thickening centrifuges, four anaerobic digesters, and dewatering centrifuges for treatment. Class B biosolids are produced from the anaerobic digestion and are sent to farmland as fertilizer. The digestion gas is used to fire the digester boilers and the surplus is flared.

While expanding the treatment capacities, this project may also address operational issues the plant is experiencing, including but not limited to, the replacement, repair and rehabilitation of deteriorating equipment. The Owners may include other miscellaneous improvements at the Site, as needed.

The Owners encourage the participation of local Contractors, including Mesa, Gilbert, and Queen Creek-based firms. The respondents are encouraged to reach out to local subcontractors to give them an opportunity to participate on the design and construction teams and shall discuss their outreach efforts, especially to local firms in their SOQs.

The estimated construction cost will be determined during the Conceptual Design Phase. The City anticipates completing construction by the summer of 2031.

The City intends to enter into a Design Professional Services contract with Hazen and Sawyer to design these Plant improvements. The CMAR shall work closely with and be an integral part of this project team during the design and construction phases of the project.

SECTION II - SCOPE OF WORK

It is anticipated that the CMAR shall participate in Pre-Construction Services and Construction Services for this project.

A. Pre-Construction Services by the CMAR may include, but not be limited to the following:

- Lead project planning and scheduling for both the design and construction phases;
- Provide for construction phasing and scheduling;
- Provide alternative systems evaluation and constructability studies:
- Advise the City of ways to gain efficiencies in project delivery and reduce overall delivery time;
- Provide long-lead procurement studies and initiate procurement of long-lead items;
- Participate in partnering sessions with the project team;

- Participate in regular scheduled project coordination meetings;
- Participate in constructability reviews at various levels of design;
- Provide value engineering:
- Provide detailed cost estimating and knowledge of marketplace conditions;
- Develop and maintain the project cost model;
- Provide subsurface investigations as requested (e.g. geotechnical, potholing, etc.)
- Concur with plans and specifications prior to construction; and
- Submit a Guaranteed Maximum Price (GMP) for City review and negotiation.

B. Construction Services by the CMAR may include, but not be limited to the following:

- Serve as the general contractor during construction;
- Coordinate with various utilities;
- Arrange for procurement of materials and equipment;
- Schedule and manage site operations;
- Provide quality control;
- Bond and insure the construction;
- Comply with all federal, state and local permitting requirements;
- Maintain a safe work site for all project participants; and
- Provide commissioning and closeout services.

SECTION III - PRE-SUBMITTAL CONFERENCE

A Pre-Submittal Conference will be held on Thursday, August 8, 2024 at 10am, arrive by 9:45am (City staff member will meet you outside the main office building where you will be required to sign in). Location: Greenfield Water Reclamation Plant Conference Room at 4440 South Greenfield Road Gilbert, Arizona 85296. At this meeting, the project team, including City staff will discuss the scope of work, general contract requirements and respond to questions from the attendees. Attendance at the Pre-Submittal Conference is not mandatory. All interested firms may submit a Statement of Qualifications whether they attend the conference or not.

All interested firms are encouraged to attend the Pre-Submittal Conference since City staff will not be available for meetings or to respond to individual inquiries regarding the project outside of this Pre-Submittal conference. In addition, meeting minutes or any other information will not be posted from the Pre-Submittal Conference.

SECTION IV - STATEMENT OF QUALIFICATIONS EVALUATION CRITERIA (BASED ON 1.000 POINTS)

The CMAR will be selected through a qualifications-based selection process. Contractors interested in providing CMAR services shall submit a Statement of Qualifications (SOQ). Each SOQ will be evaluated according to the following criteria:

A. General Information (100 points)

- 1. Provide a general description of the firm and/or team that is proposing to provide the CMAR services, including the legal organization of the proposed firm or team. Provide an organizational chart showing key personnel. For each key person, provide the following information:
 - a. Length of time with the firm
 - b. Percentage of time to be committed to each phase of the project
- 2. Provide the following information about the proposed firm/team:
 - a. List the Arizona professional and Arizona contractor licenses held by the firm/team and the key personnel who will be assigned to this project. Provide the Contractor's license number and explain if held by an individual or the firm.
 - b. Identify any contract or subcontract held by the firm or officers of the firm, which has been terminated for cause within the last five years. Identify any claims (public or private, including

- 3rd party claims) arising from a contract, which resulted in litigation or arbitration within the last five years. Briefly describe the circumstances and the outcomes.
- c. Describe your subcontractor selection process. (Note: Subcontractor selection plans may be based on qualifications alone or on a combination of qualifications and price but shall not be based on price alone.)
- 3. Discuss the firm's knowledge of the current local market and of subcontractors and suppliers.

B. Experience and Qualifications of The Firm/Team and Key Personnel (300 points)

- Provide a list of projects of comparable character, size, budget and complexity on which the firm/team served as either the CMAR or General Contractor. For each reference project, provide the following information:
 - a. Description of the project, including project name and location;
 - b. Project owner;
 - c. Role of the firm (specify whether CMAR or General Contractor) and percent of work self-performed. List any services provided during the Pre-Construction Services (phase of the project e.g., cost estimating, scheduling, constructability reviews, potholing etc.);
 - d. Role of each key team member who worked on the reference project and the percentage of time spent on said project;
 - e. Project's original contracted construction cost and final construction cost. Explain the difference; and
 - f. Construction dates.
- List of all City of Mesa, Town of Gilbert, and Town of Queen Creek projects where the firm/team
 provided CMAR or general construction services in the last five years, either completed or ongoing
 that are not already included in the preceding sections. Note the delivery method (e.g. CMAR or
 design-bid-build) for each.
- 3. Overall evaluation of the firm/team and its perceived ability to provide the required services will be considered along with the evaluators' perception of the clarity, completeness, and presentation of the Statement of Qualifications. This is to be determined by the selection panel members. No submittal response is required for this item. Information obtained from the Statement of Qualifications and from any other reliable source may be used in the evaluation and selection process.

C. Understanding of The Project and Approach to Performing the Required Services (350 points)

Discuss the major issues your firm/team has identified on this project and how your firm/team intends to address those issues. Identify any technical innovations that may be incorporated and/or innovative approaches that will be used in executing the work. Also, discuss the expertise your firm/ team offers and how you propose to use that expertise to benefit the City to add value to the project. Discuss how your firm/team intends to manage the Project schedule to ensure the work is completed within the desired completion time. Discuss your approach to working with the design consultants and plant operators to make the best use of the CMAR project delivery process.

D. Current Workload with The City of Mesa, Town of Gilbert, and Town of Queen Creek and The Ability of Project Team to Start Immediately (50 points)

Provide a table or list that summarizes the current major assignments of all key team members, percentage of time committed to each assignment, anticipated end date of major assignments, and percentage of time to be committed to this project. Also include a statement as to when the team would be available to start work on this project. Firms that demonstrate their ability to start immediately and to effectively manage this project, in addition to their current workload, may be awarded up to 50 points for this sub-category.

This scoring criterion has two parts: overall workload and existing contracts with the City of Mesa, Town of Gilbert, and Town of Queen Creek, as further detailed below:

1. Overall Workload and Ability to Start Immediately (up to 25 points):

Provide a table or list that summarizes the current major assignments of all key team members, percentage of time committed to each assignment, anticipated end date of major assignments, and percentage of time to be committed to this project. Also include a statement as to when the team would be available to start work on this project. Firms that demonstrate their ability to start immediately and to effectively manage this project, in addition to their current workload, may be awarded up to 25 points for this sub-category.

2. Existing Contracts with the City of Mesa, Town of Gilbert, and Town of Queen Creek (up to 25 points):

Provide a table or list of current or pending contracts that the firm has with the City of Mesa, Town of Gilbert, and the Town of Queen Creek. ("Pending" status refers to a project the contractor has been notified they will be awarded, but the contract has not yet been executed.) In the case of a contractor holding a Job-Order Contract with the City of Mesa, Town of Gilbert, and the Town of Queen Creek, each active project order under the Job-Order Contract will count as a separate project. If a firm has no active project orders under the Job-Order Contract, the Job-Order contract will not count towards the reporting requirements of this section.

Contracts for projects within the City of Mesa's, Town of Gilbert's, and the Town of Queen Creek's incorporated limits held by someone other than the City of Mesa, Town of Gilbert, and the Town of Queen Creek municipal government (e.g., work for the school district or a private developer) need not be listed and do not count as projects under this subcategory.

Contractors with no current or pending contracts with the City of Mesa, Town of Gilbert, and the Town of Queen Creek, will be awarded 25 points. Contractors, including subcontractors, with between one (1) to three (3) current or pending contracts with the City of Mesa, Town of Gilbert, and the Town of Queen Creek will be awarded fifteen(15) points. Contractors with more than three (3) current or pending contracts will receive no points for this subcategory.

E. Office Location (50 points)

Identify the physical location of the Contractor's principal office. Fifty (50) points will be awarded to teams whose Contractor's principal office is physically located within the City of Mesa's, Town of Gilbert's, or the Town of Queen Creek's incorporated limits (not just a P.O. Box). Thirty (30) points will be awarded to Contractors in which 50% or more of their employees live within the City of Mesa's, Town of Gilbert's, or the Town of Queen Creek's incorporated limits. A statement indicating how this criterion is met shall be required to receive the appropriate points. No points will otherwise be awarded for this category.

F. Reference Information (150 points)

City will award a maximum of 150 points for past performance reference information (maximum of 50 points per reference). It is the firm's responsibility to solicit and to ensure that three (3) Past Performance Verification Forms (PPVF's) are submitted to the City per the instructions on the Form. Any Forms in excess of three (3) will not be counted toward this requirement.

Statement of Qualifications scores will not carry over to interviews, if held.

SECTION V - SUBMITTAL REQUIREMENTS

The Statement of Qualifications shall include a one-page cover letter that contains current company/firm contact information including a valid phone number and email address, plus a maximum of <u>twelve (12)</u> <u>pages</u> to address the SOQ evaluation criteria (*excluding* PPVF's and resumes but *including* an organizational chart with key personnel and their affiliation). Resumes for each team member shall be

limited to a maximum length of two pages and should be attached as an appendix to the SOQ. Minimum font size shall be 10pt. Please provide **one** (1) **electronic copy** in an unencrypted PDF format to Engineering-RFQ@mesaaz.gov by 2pm on August 22, 2024. The City reserves the right to accept or reject any and all Statements of Qualifications. The City is an equal opportunity employer. Statement of Qualifications must include the following information (failure to include may result in rejection of Statement of Qualifications):

- a. A statement regarding the Firm's bonding capacity from a surety company or companies holding a Certificate of Authority to transact business in Arizona, issued by the Director of the State of Arizona Department of Insurance. This is to be an appendix to the SOQ and will not be counted in the page limit.
- b. A statement regarding the Firm's insurability from a company or companies lawfully authorized to transact insurance business in the State of Arizona and rated at least A- in the company's current A.M. Best Company online rating. This is to be an appendix to the SOQ and will not be counted in the page limit. Each firm awarded a contract will be required to furnish a certificate(s) of insurance meeting the City's indemnification and minimum insurance requirements as outlined in Exhibit B.
- c. A letter from the firm's insurance company stating the firm's Workers' Compensation Experience Modification Rating (EMR) for the past three (3) years. This is to be an appendix to the SOQ and will not be counted in the page limit. The letter shall be on the insurance company's letterhead and shall be signed by an authorized individual employed by the insurance company.

Provide a signed copy of addenda, if any, in response to this RFQ. It will be the interested firm's responsibility to check the website (see link below) for any updates, including addenda.

http://www.mesaaz.gov/business/engineering/construction-manager-at-risk-and-job-order-contracting-opportunities

Adherence to the maximum page criterion is critical; each page side (maximum 8 1/2" x 11") with criteria information will be counted. Pages that have project photos, charts, and graphs will be counted towards the maximum number of pages. Table of Contents pages and divider pages will not be counted if they do not contain submittal information.

If a firm wishes to submit a brochure, this can be done under separate cover. The brochure will not be used in the selection process and may be retained in the City files.

<u>Please be advised that failure to comply with the above-referenced requirements may be grounds for disqualification:</u>

SECTION VI - SELECTION PROCESS AND SCHEDULE

A Selection Committee will evaluate each SOQ in accordance with the criteria set forth in Section V above. The Selection Committee will produce a rank-ordered list of the submitting firms and interviews may or may not be conducted as part of the selection process.

If interviews are not held, the City will enter into negotiations with the top ranked firm and execute a contract upon completion of negotiations. If the City is unsuccessful in negotiating a contract with the top ranked team, the City may then negotiate with the next lower ranked team until a contract is executed. The City may decide to terminate the selection process at any time.

If interviews are held, the top three (3) to five (5) ranked firms/teams will be invited by email to accept or decline the opportunity to interview. Those accepting the invitation will be sent a letter outlining the criteria to be addressed in the interview and the detailed scoring of the interview process. The City will enter into negotiations with the top ranked firm and execute a contract upon completion of negotiations. If the City is unsuccessful in negotiating a contract with the top ranked firm/team in the final list, the City may then negotiate with the next lower ranked team until a contract is executed. The City may decide to terminate the selection process at any time.

The following tentative schedule has been prepared for this project:

Pre-Submittal Conference SOQ's Due Shortlist Interviews August 8th at 10am August 22nd at 2pm Week of October 7th

By submitting an SOQ, the respondent certifies that they have reviewed the City of Mesa's standard contracts, including insurance requirements and, if selected, will execute the City's required contract without modification or exception. The City of Mesa's CMAR Pre-Construction Services Contract, CMAR Construction Services Contract, General Conditions, and General Conditions – Appendices are available online at the following location:

http://www.mesaaz.gov/business/engineering/engineering-contracts

SECTION VII - GENERAL INFORMATION

RFQ Lists. This CMAR Request for Qualifications will be listed on the City's web site. The address is http://www.mesaaz.gov/business/engineering/construction-manager-at-risk-and-job-order-contracting-opportunities

Compliance with Arizona Revised Statutes (ARS). Procurement of construction services by a municipality within the State of Arizona is governed by ARS Title 34. By submitting an SOQ under this solicitation, the submitter certifies that said submittal and their conduct in relation to this solicitation is in compliance with the requirements of ARS Title 34.

Contract Version Updates. If the Contract version changes after this RFQ is issued and prior to contract negotiations, the newer version of the Contracts will be in effect. It will be incumbent upon the respondent to check the City of Mesa Engineering Department's website for updates.

Instructions. The City of Mesa shall not be held responsible for any oral instructions. Any changes to this RFQ will be in the form of an addendum. Firms are to check the City's website to see whether any addenda have been posted.

http://mesaaz.gov/business/engineering/construction-manager-at-risk-and-job-order-contracting-opportunities

City Rights. The City of Mesa reserves the right to reject any or all SOQ's, to waive any informality or irregularity in any SOQ received, and to be the sole judge of the merits of the respective SOQ's received. No binding contract will exist between the submitter and the City until the City executes a written contract.

Protest Policy: Refer to City of Mesa Protest Policy: Procurement Rules at http://www.mesaaz.gov/home/showdocument?id=8712, Article 6. Protests, Appeals, Debarments, Confidential Information, and Contract Disputes.


No other protest is authorized. By submitting an RFQ response each applicant and every member of their team identified in the RFQ response agree to the terms of this policy.

Contact with City Employees. All firms interested in this project (including the firm's employees, representatives, agents, lobbyists, attorneys, and subconsultants) will refrain, under penalty of disqualification, from direct or indirect contact for the purpose of influencing the selection or creating bias in the selection process with any person who may play a part in the selection process. This policy is intended to create a level playing field for all potential firms, to assure that contract decisions are made in public, and to protect the integrity of the selection process. All contact on this selection process should be addressed to the authorized representative identified below.

Questions. Questions pertaining to the Construction Manager at Risk selection process or contract issues should be directed to <u>Stephanie Delgado</u> of the Engineering Department at <u>stephanie.delgado@mesaaz.gov</u>.

Also, to do business with the City of Mesa, you are required to register in the City's vendor system. AMS Vendor Self Service (VSS) provides vendors with a single-entry point to register, provide payment and contact information, and select commodity interests and business types. All vendors who wish to conduct

business with the City will be recopportunities and issuance of http://www.mesaaz.gov/vendor/	payment in the VSS	system. The regis	tration guide can	ification of bid be found at





PAST PERFORMANCE VERIFICATION FORM (PPVF)

Directions to Submitting Firm: Request Public/Private Agencies, for which you have substantially completed (Professional Services, CMAR or JOC) similar work, to fill out a copy of the PPVF for three (3) similar projects. Provide this form to the Agency or Agency's representative directly responsible for oversight of the project to complete and submit via email to the City of Mesa prior to the date and time listed below. If the form is received after the date and time specified, it will not be accepted. By submitting this form, you are waiving any claim against the Agency listed for providing information regarding a project.

PROJECT NAME: CP1187GWRP Greenfield Water Reclamation Plant Phase IV Expansion PROJECT ROLE SUBMITTING FOR: (select one)	SOQ D	ue Date	and Time: August 22, 2024 at 2pm						
NAME OF COMPANY TO BE EVALUATED: NAME OF AGENCY OR FIRM SUBMITTING EVALUATION: NAME/PHONE NUMBER OF PERSON SUBMITTING EVALUATION: NAME OF PROJECT AND DATE SUBSTANTIALLY COMPLETED: Questions to be completed by Agencies: 1. Has the above referenced project reached substantial completion? (select one) Yes No 2. What project delivery method was utilized? (select one) DBB CMAR JOC DB What type of services did this firm provide on the project referenced? 3. On a scale of 1 to 10 (1 being lowest, 10 highest) rate this company's performance on the following: a. Was the project completed on time? (10=Yes, 0=No) b. Was the project completed within budget? (10=Yes, 0=No) c. What was the quality of the work performed? d. Was staff proactive in solving problems that may have occurred on your project? e. Would you be willing to contract with this firm again? (10=Yes, 0 = No) TOTAL POINTS	ROJE	ECT NAM	ME: CP1187GWRP Greenfield Water I	Reclamation Plant Phas	e IV Expansion				
NAME OF AGENCY OR FIRM SUBMITTING EVALUATION: NAME/PHONE NUMBER OF PERSON SUBMITTING EVALUATION: NAME OF PROJECT AND DATE SUBSTANTIALLY COMPLETED: Questions to be completed by Agencies: 1. Has the above referenced project reached substantial completion? (select one) Yes No 2. What project delivery method was utilized? (select one) DBB CMAR JOC DB What type of services did this firm provide on the project referenced? 3. On a scale of 1 to 10 (1 being lowest, 10 highest) rate this company's performance on the following: a. Was the project completed on time? (10=Yes, 0=No) b. Was the project completed within budget? (10=Yes, 0=No) c. What was the quality of the work performed? d. Was staff proactive in solving problems that may have occurred on your project? e. Would you be willing to contract with this firm again? (10=Yes, 0 = No) TOTAL POINTS	ROJE	CT ROI	LE SUBMITTING FOR: (select one)	☐ PROFESSIONAL	☐ CMAR ☐ JOC				
NAME/PHONE NUMBER OF PERSON SUBMITTING EVALUATION: NAME OF PROJECT AND DATE SUBSTANTIALLY COMPLETED: 1. Has the above referenced project reached substantial completion? (select one) Yes No 2. What project delivery method was utilized? (select one) DBB CMAR JOC DB What type of services did this firm provide on the project referenced? 3. On a scale of 1 to 10 (1 being lowest, 10 highest) rate this company's performance on the following: a. Was the project completed on time? (10=Yes, 0=No) b. Was the project completed within budget? (10=Yes, 0=No) c. What was the quality of the work performed? d. Was staff proactive in solving problems that may have occurred on your project? e. Would you be willing to contract with this firm again? (10=Yes, 0 = No) TOTAL POINTS	IAME	OF CO	MPANY TO BE EVALUATED:						
AMME OF PROJECT AND DATE SUBSTANTIALLY COMPLETED: Questions to be completed by Agencies: 1. Has the above referenced project reached substantial completion? (select one) Yes No No 2. What project delivery method was utilized? (select one) DBB CMAR JOC DB What type of services did this firm provide on the project referenced?	IAME	OF AGE	ENCY OR FIRM SUBMITTING EVALUA	ATION:					
Augustions to be completed by Agencies: 1. Has the above referenced project reached substantial completion? (select one) □ Yes □ No 2. What project delivery method was utilized? (select one) □ DBB □ CMAR □ JOC □ DB What type of services did this firm provide on the project referenced? 3. On a scale of 1 to 10 (1 being lowest, 10 highest) rate this company's performance on the following: a. Was the project completed on time? (10=Yes, 0=No) b. Was the project completed within budget? (10=Yes, 0=No) c. What was the quality of the work performed? d. Was staff proactive in solving problems that may have occurred on your project? □ e. Would you be willing to contract with this firm again? (10=Yes, 0 = No) TOTAL POINTS	IAME/	PHONE	NUMBER OF PERSON SUBMITTING	EVALUATION:					
 Has the above referenced project reached substantial completion? (select one)	IAME	OF PRO	DJECT AND DATE SUBSTANTIALLY (COMPLETED:					
 Has the above referenced project reached substantial completion? (select one)	Juostic	anc to be	a completed by Agencies:						
What type of services did this firm provide on the project referenced? 3. On a scale of 1 to 10 (1 being lowest, 10 highest) rate this company's performance on the following: a. Was the project completed on time? (10=Yes, 0=No) b. Was the project completed within budget? (10=Yes, 0=No) c. What was the quality of the work performed? d. Was staff proactive in solving problems that may have occurred on your project? e. Would you be willing to contract with this firm again? (10=Yes, 0 = No) TOTAL POINTS				ostantial completion? (sel-	ect one)				
What type of services did this firm provide on the project referenced? 3. On a scale of 1 to 10 (1 being lowest, 10 highest) rate this company's performance on the following: a. Was the project completed on time? (10=Yes, 0=No) b. Was the project completed within budget? (10=Yes, 0=No) c. What was the quality of the work performed? d. Was staff proactive in solving problems that may have occurred on your project? e. Would you be willing to contract with this firm again? (10=Yes, 0 = No) TOTAL POINTS	2.								
3. On a scale of 1 to 10 (1 being lowest, 10 highest) rate this company's performance on the following: a. Was the project completed on time? (10=Yes, 0=No) b. Was the project completed within budget? (10=Yes, 0=No) c. What was the quality of the work performed? d. Was staff proactive in solving problems that may have occurred on your project? e. Would you be willing to contract with this firm again? (10=Yes, 0 = No) TOTAL POINTS			· · · · · · · · · · · · · · · · · · ·	,					
a. Was the project completed on time? (10=Yes, 0=No) b. Was the project completed within budget? (10=Yes, 0=No) c. What was the quality of the work performed? d. Was staff proactive in solving problems that may have occurred on your project? e. Would you be willing to contract with this firm again? (10=Yes, 0 = No) TOTAL POINTS		, , , , , , , , , , , , , , , , , , ,		,					
a. Was the project completed on time? (10=Yes, 0=No) b. Was the project completed within budget? (10=Yes, 0=No) c. What was the quality of the work performed? d. Was staff proactive in solving problems that may have occurred on your project? e. Would you be willing to contract with this firm again? (10=Yes, 0 = No) TOTAL POINTS				.					
a. Was the project completed on time? (10=Yes, 0=No) b. Was the project completed within budget? (10=Yes, 0=No) c. What was the quality of the work performed? d. Was staff proactive in solving problems that may have occurred on your project? e. Would you be willing to contract with this firm again? (10=Yes, 0 = No) TOTAL POINTS	3.	On a s	cale of 1 to 10 (1 being lowest, 10 high	est) rate this company's p	erformance on the				
 b. Was the project completed within budget? (10=Yes, 0=No) c. What was the quality of the work performed? d. Was staff proactive in solving problems that may have occurred on your project? e. Would you be willing to contract with this firm again? (10=Yes, 0 = No) TOTAL POINTS		followir	ng:						
 b. Was the project completed within budget? (10=Yes, 0=No) c. What was the quality of the work performed? d. Was staff proactive in solving problems that may have occurred on your project? e. Would you be willing to contract with this firm again? (10=Yes, 0 = No) TOTAL POINTS									
 b. Was the project completed within budget? (10=Yes, 0=No) c. What was the quality of the work performed? d. Was staff proactive in solving problems that may have occurred on your project? e. Would you be willing to contract with this firm again? (10=Yes, 0 = No) TOTAL POINTS		a.	Was the project completed on time? (10=Yes. 0=No)					
 c. What was the quality of the work performed? d. Was staff proactive in solving problems that may have occurred on your project? e. Would you be willing to contract with this firm again? (10=Yes, 0 = No) TOTAL POINTS 		b.	. ,	,					
 d. Was staff proactive in solving problems that may have occurred on your project? e. Would you be willing to contract with this firm again? (10=Yes, 0 = No) TOTAL POINTS		C.	• • •	• •					
TOTAL POINTS		d.	·		d on your project?				
		e.	Would you be willing to contract with t	his firm again? (10=Yes,	0 = No)				
4. Any additional comments.					TOTAL POINTS				
	4.	Any ad	Any additional comments.						