

CITY OF MESA
MESA, ARIZONA

CHILLED WATER EXTENSION
MESA CITY PLAZA BUILDING
20 E. MAIN ST. AND BUILDINGS 51/55 E. MAIN ST.

PROJECT NO. 09-930-001

TABULATION OF BIDS RECEIVED ON THURSDAY, SEPTEMBER 22, 2011, AT 1:30

| ITEM NO. | DESCRIPTION | QUANTITY | ENGINEER'S ESTIMATE | | HACI MECHANICAL CONTRACTORS, INC. | | INTERSTATE MECHANICAL CORPORATION | | RKS PLUMBING AND MECHANICAL, INC. | |
|-----------------------------------|---|----------|---------------------|-------------|-----------------------------------|-------------|-----------------------------------|-------------|-----------------------------------|-------------|
| | | | UNIT PRICE | TOTAL PRICE | UNIT PRICE | TOTAL PRICE | UNIT PRICE | TOTAL PRICE | UNIT PRICE | TOTAL PRICE |
| 1. | Furnish and install 6" taps on existing 18" chilled water lines and extend 6" chilled water lines into 20 E. Main St. Install heat exchanger in new mechanical room. Extend new 6" chilled water lines from new heat exchanger to existing 6" chilled water lines and other work as shown on approved plans and specifications. | LUMP SUM | LUMP SUM | 248,440.00 | LUMP SUM | 242,963.00 | LUMP SUM | 240,813.00 | LUMP SUM | 282,700.00 |
| 2. | Furnish and install 6" tap on existing 20" chilled water lines and extend 4" chilled water lines into 51/55 E. Main St. Extend 4" chilled water lines into the building and other work as shown on approved plans and specifications. | LUMP SUM | LUMP SUM | 40,000.00 | LUMP SUM | 36,297.00 | LUMP SUM | 43,080.00 | LUMP SUM | 27,000.00 |
| 3. | Allowance for repair of possible chilled water leak at Area 2 shown on sheet 4 of 15 as directed in writing by the City Inspector. | LUMP SUM | LUMP SUM | 5,000.00 | LUMP SUM | 5,000.00 | LUMP SUM | 5,000.00 | LUMP SUM | 5,000.00 |
| 4. | Allowance for Permit Fees | LUMP SUM | LUMP SUM | 3,000.00 | LUMP SUM | 3,000.00 | LUMP SUM | 3,000.00 | LUMP SUM | 3,000.00 |
| 5. | Off-Duty City of Mesa Police Officer Allowance (Contingency Bid Item) | 200 HRS | 50.00 | 10,000.00 | 42.95 | 8,590.00 | 40.00 | 8,000.00 | 48.00 | 9,600.00 |
| TOTAL BASE BID (Items 1through 5) | | | | 306,440.00 | | 295,850.00 | | 299,893.00 | | 327,300.00 |

ADDITIONAL BIDDERS:

TEMPE MECHANICAL
UNITED TECHNOLOGIES, INC.

358,292.00
BID NOT READ - WRONG BID SCHEDULE AND DID NOT ACKNOWLEDGE ADDENDUM